NATIONAL BANK STAFF COLLEGE
LUCKNOW

RENOVATION OF TOILETS
(Auditorium+Library)

AT

BIRD, LUCKNOW

NABARD

NAME OF TENDERER:

ADDRESS:

The Principal

NATIONAL BANK STAFF COLLEGE
SECTOR ‘H’, LDA COLONY

KANPUR ROAD

LUCKNOW - 226 012

SCHEDULE OF TENDER :

i. Tender document will be available from 14/08/2017 to 29/08/2017
ii. Submission of Tender by 1500 hrs on 29/08/2017
iii. Opening of tender - 1530 hrs on 29/08/2017

This tender consists of 30 pages.
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TENDER NOTICE

1) Sealed tenders are invited for Renovation of Toilets (Auditorium+Library) at BIRD, which is
estimated to cost Rs 4,50,000/- (Rupees Four Lakh Fifty Thousand only). The overall completion
period of work is 20 days from 07th day of issue of written order to commence work or from the
first date of the site handed over, whichever is later.

2) Civil contractors empanelled with NBSC under various categories need tender for the work.

3) Tender forms will be issued from 14/08/2017 to 29/08/2017 from the office of the Principal,
National Bank Staff College, (NBSC), Sector ‘H’, LDA Colony, Kanpur Road, Lucknow- 226012
on payment of Rs. 150.00 which is not refundable under any circumstances. Tenders in prescribed
forms, alongwith EMD of Rs. 9,000/- (Rs Nine Thousand only) for Renovation of Toilets
(Auditorium+Library) at BIRD, Lucknow superscribing the description of the work on sealed
envelope and addressed by name to Dr. P. J. Ranjith, Principal, National Bank Staff College
(NBSC), Sector ‘H’, LDA Colony, Kanpur Road, Lucknow 226 012 will be received by the National
Bank Staff College, (NBSC) upto 03.00 pm on 29 August 2017 and will be opened on the same day
at 03.30 PM in the presence of the authorized representative of the tenderers, who choose to be
present. The Bank reserves the right to accept the lowest or any tender or to reject all of them.
Validity of tendered rates shall be for 90 (Ninety) days from the date of opening.

4) Eligibility Criteria
Bidders having experience in undertaking similar nature of work and fulfilling the following
eligibility criteria only need tender for the work:
a) Average Annual financial turnover during the last 3 years, ending 31st March of the previous
financial year, should be at least 30% of the estimated cost i.e. Average annual financial turnover
ending 31 March 2017 should be at least 0.3 X Rs. 4,50,000/- (i.e.Rs 1,35,000/-).
b) The Bidder must have executed during the preceding 7 years at least three similar works each
costing not less than the amount equal to 40% of the estimated cost i.e. Three similar works each Rs
1,80,000/- each.

OR
Two similar works each costing not less than the amount equal to 50% of the estimated cost i.e. Two
similar works costing Rs 2,25,000/- each.

OR
One similar work costing not less than the amount equal to 80%o of the estimated cost i.e. One similar
work costing Rs 3,60,000/-.

5. Bidding Process

The bidding will be a single stage bidding process and each bidder will submit one envelope as

indicated below:

1. Technical Bid (Part-1) will contain transaction slips/proof of having submitted EMD
(Rs.9,000/-) and tender fee (Rs.150/-), duly signed form of tender, NIT, General Conditions of
Contract, Special conditions of contract, Safety Code, Schedule of Fiscal aspects, Specifications
etc.

2. Commercial Bid (Part-11) will contain the Bill of Quantities (only as per enclosed proforma)
duly priced.
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NATIONAL BANK STAFF COLLEGE, (NBSQC),
LUCKNOW
FORM OF TENDER

Place : Lucknow
Date

The Principal,

National Bank Staff College, (NBSC),

Sector ‘H’, LDA Colony

Kanpur Road

Lucknow 226 012

Dear Sir,

Having examined the specifications and schedule of quantities relating to the works specified in the
memorandum hereinafter set out and having visited and examined the site of the works specified in
the said memorandum and having acquired the requisite information relating thereto as affecting the
tender, 1/We hereby offer to execute the works specified in the said memorandum within the time
specified in the said memorandum at the rates mentioned in the attached schedule of quantities and
in accordance in all respects with the specifications and instructions in writing referred to in
conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and
Conditions of Contract and with such materials as are provided for, and in all other respects and in
accordance with such conditions so far as they may be applicable.

MEMORANDUM

1 Description of works Renovation of Toilets (Auditorium+Library) at BIRD,
Lucknow

2 Estimated Cost Rs. 4,50,000/-

3 RMD 5% as retention money deposit (RMD) will be deducted
from each Running Account bill

4 Time allowed for 20 days, from 07th day of issue of written order to

completion commence work or from the first date of the site handed

over, whichever is later.

5 Earnest Money Deposit Rs.9,000/- (To be directly credited in NBSC's Current
(EMD) Account No. 912020055439842 with Axis Bank, Main
Branch, 31/93 MG Road, Near Governor House,
Lucknow, Uttar Pradesh 226001.

IFSC Code No. UTIB0000053

I/We hereby agree to abide by the terms and provisions of the said conditions of Contract annexed
hereto so far as they may be applicable or in default thereof to forfeit and pay to the National Bank
Staff College, (NBSC), the amount mentioned in the said conditions.
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I/We have deposited a sum of Rs.9,000/- (Rs. Nine Thousand only) as Earnest Money with the
National Bank Staff College, (NBSC), Lucknow, which is not to bear any interest. In case I/We fail
to execute the contract when called upon to do so, I/We do hereby agree that this sum shall be
forfeited by me/us to the National Bank Staff College, (NBSC), Lucknow.

Our bankers are
(i)
(if)
Our PAN is
The names of partners of our firm are
(i)
(i)
Name of the partner of the firm authorized to sign
OR
Name of person having Power of
Attorney to sign the contract.
(Certified true copy of the Power

of Attorney should be attached)

Yours faithfully

( Signature of Contractor )

(Signature and addresses of witness)

(1)

@)
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ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made this day of between the
National Bank Staff College, (NBSC), Sector-H, LDA Colony, Kanpur Road, Lucknow which is
training college of NABARD which has having its Head Office at Mumbai (therein after called
“ the Employer”) of the one part and

(hereinafter called “the Contractor”) of the other part.

WHEREAS the Employer is desirous of carrying out the work of Renovation of Toilets
(Auditorium+Library) at BIRD, Lucknow and has caused specifications describing the work to be
done at National Bank Staff College, (NBSC), Sector ‘H’, LDA Colony, Kanpur Road, Lucknow.

AND WHEREAS the said specifications and the Schedule of quantities have been signed by or on
behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute the work/s subject to the Condition set forth
herein and to the Conditions set forth in the Special Conditions and the Schedule of Quantities and
Condition of Contract (all of which are collectively hereinafter referred to as “the said Conditions™)
the works shown upon and/or described in the said Specifications and included in the Schedule of
Quantities at the respective rates therein set forth amounting to the sum as therein arrived at or such
other sum as shall become payable thereunder (hereinafter referred to as “the said Contract
Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS :

1. In consideration of the said Contract amount to be paid at the time and in the manner set
forth in the said conditions, the Contractor shall upon and subject to the said conditions
execute and complete the work shown upon the said location and described in the said
specifications and the schedule of quantities.

2. The employer shall pay the Contractor the said Contract amount, or such other sum as shall
become payable, at the times and in the manner specified in the said Conditions.

3. In the said conditions herein before mentioned, the Principal,/ Officer In-Charge of NBSC
shall act on behalf of the Employer.

4. The said conditions and Appendix thereto shall be read and construed as forming part of this
Agreement, and the parties hereto shall respectively abide by, submit themselves to the said
Conditions and perform the agreements on their part respectively contained in the said

conditions.
5. The agreement and documents mentioned herein shall form the basis of this Contract.
6. This Contract is neither a fixed lump sum Contract nor a piece work Contract but is a Contract

to carry out the work in respect of Renovation of Toilets (Auditorium+Library) at BIRD,
Lucknow to be paid for according to actual measured quantities at the rates contained in the
Schedule of Rates and probable quantities or as provided in the said Conditions.
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10.
11.

12.

The Contractor shall make good, as per existing, any damages caused to walls, floors, etc.
on account of flooring work after completion of such works.

The Employer reserves to himself the right of altering the nature of the work by adding to
or omitting any items of work or having portions of the same carried out without prejudice
to this Contract.

Time shall be considered as the essence of this Contract and the Contractor hereby agrees to
commence the work from the date site is handed over to him or from the date of issue of
formal works order as provided for in the said conditions whichever is later and to complete
the entire work within 20 days from 7th day of issue of work order, subject nevertheless to
the provisions for extension of time.

All payments by the Employer under this contract will be made only at Lucknow.

All disputes arising out of or in any way connected with this agreement shall be deemed to
have arisen at Lucknow and only Courts in Lucknow shall have jurisdiction to determine the
same.

That the several parts of this contract have been read by the Contractor and fully understood
by the Contractor.

IN WITNESS WHEREOF the Employer and Contractor have set their respective hands to these
presents and two duplicates hereof, the day and year first herein above written.

IN WITNESS WHEREOF the Employer has set its hand to these presents through its duly
authorized official and the Contractor has caused its common seal to be affixed hereunto and the said
two duplicates hereof to be executed on its behalf, the day & year first herein above written.

SIGNATURE CLAUSE:

SIGNED AND DELIVERED By the National Bank Staff College, Lucknow
by the hand of Shri

Signature of Authorised representative of the Employer/

Accepting Authority Witness (Signature, Name and Address)

Signature of Authorised representative of the | Signature of Contractor (with seal)

Employer/Accepting Authority

Witness (Signature, Name and Address) Witness (Signature, Name and Address)
1 1
2 2
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GENERAL INSTRUCTIONS TO CONTRACTORS
AND SPECIAL CONDITIONS

Sealed Item Rate Tenders in duplicate shall be addressed to The Principal, National Bank
Staff College, (NBSC), Lucknow and superscribed "™ Renovation of Toilets
(Auditorium+Library) at BIRD, Lucknow” and sent so as to reach him not later than 03.00
PM on 29/08/2017.

No tender will be received after 03.00 PM on 29/08/2017 under any circumstances
whatsoever.

(@) Tenders will be opened at 03.30 pm on the same day at his office by The Principal,
National Bank Staff College, (NBSC), Lucknow or any other officer designated for this
purpose by him in the presence of the Contractors or their representatives, should they choose
to be present.

(b) Tenders shall remain open to acceptance by the Bank for a period of 90 days from the
date of opening the tender which may be extended by mutual agreement and the tenderer
shall not cancel or withdraw the tender during the period.

(c) The Contractor must use only the forms issued by the Employer to fill in the rates.

(@) The tender form must be filled in English and all entries must be made by hand and written
in ink. If any of the documents is missing or unsigned the tender may be considered invalid
by the Bank at its discretion.

(b) Rate should be quoted both in figures & words in the columns specified. The Contractors
should quote the rates for each item. All erasures and alterations made while filling the tender
must be attested by initials of the Contractors. Overwriting of figures is not permitted, failure
to comply with either of these conditions will render the tender void at the Bank's option. No
advice of any change in rate or conditions after the opening of the tender will be entertained.

(c) Each of the tender documents should be signed by the person or persons submitting tender
in token of his/their having acquainted himself/themselves with the general conditions of
Contract specifications, special conditions etc. as laid down. Any tender with any of the
documents not so signed may be rejected.

(d)The tender submitted on behalf of a firm shall be signed by all the partners of the firm or
by a partner who has the necessary authority on behalf of the firm to enter into the proposed
contract. Otherwise the tender may be rejected by the Bank.

The National Bank Staff College, (NBSC), Lucknow does not bind itself to accept the lowest
or any tender and reserves to itself the right to accept or reject any or all the tenders either in
whole or in part, without assigning any reasons for doing so.

(@) Intending Contractors shall pay as earnest money a sum of Rs.9,000/- (Rs. Nine Thousand
only) by way of demand bank draft/e-Payment drawn on a Scheduled Bank and payable at
Lucknow in favour of the National Bank Staff College, (NBSC). The earnest money will be
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10.

11.

12.

returned to the Contractor if his tender is not accepted but without any interest, after
finalization of work order.

(b)Under no circumstances earnest money deposit will be accepted in the form of fixed
deposit receipts or cheque.

The Earnest Money Deposit by the successful Contractor shall be held by the National Bank
Staff College, (NBSC), as security for the execution and due fulfillment of the Contract. No
interest shall be paid on the said deposit.

On receipt of intimation from the Employer of the acceptance of his/their tender, the
successful Contractor shall be bound to implement the contract and within seven days thereof
the successful tenderer shall sign an agreement on the lines of draft agreement but the written
acceptance by the National Bank Staff College, (NBSC) of a tender will constitute a binding
contract, between the National Bank Staff College, (NBSC), and the person so tendering,
whether such formal agreement is or is not subsequently executed.

(a@)In addition to the Earnest Money Deposit under clause 7 and as further security for the
due fulfillment of the Contract by the Contractor, 5% of the value of work done will be
deducted by the Employer from each running account bill to be raised by the Contractor, until
the retention money and the earnest money deposit together amount to 5% of contract value.
Subject to what is contained in the provision of Clause 23, the employer will release this 5%
amount after rectification of defects pointed out during the defects liability period. The
amount retained by the employer shall not bear any interest.

(b)All compensation or other sums of money payable by the Contractor to the Employer
under the terms of this Contract may be deducted from his earnest money and the retention
money if the amount so permits and the Contractor shall, unless such deposit has become
otherwise payable, within ten days after such deduction make good in cash the amount so
deducted and such amount where the earnest money and the retention money falls short.

The Contractor shall not assign the Contract. He shall not sublet any portion of the Contract
except with the written consent of the Employer. In case of breach of these conditions, the
Employer may serve a notice in writing on the Contractor rescinding the contract whereupon
the security deposit shall stand forfeited to the Employer, without prejudice to his other
remedies against the Contractor.

A schedule of quantities in respect of each item and specifications accompany these special
conditions. The schedule of quantities is liable to alternation by omissions, deductions or
additions at the discretion of the Employer. Each tender should contain not only the rates but
also the value of each item of work entered in a separate column and all the items should be
totaled in order to show the aggregate value of the entire tender.

The Contractor must obtain for himself on his own responsibility and at his own expense all
the information which may be necessary for the purpose of making a tender for entering into
a contract and must examine the specification and must inspect the site of the work and
acquaint himself with all local conditions, means of access to work and nature of the work
and all matters pertaining thereto.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

The rates quoted in the tender shall include all charges for double scaffolding, centering, hire
charges for any tools and plants, labours, materials, marking out and clearing of site etc as
mentioned in the specifications. The rates quoted shall be deemed to be for the finished work
to be measured at site. The rates shall also be firm and shall not be subject to exchange
variations, labour conditions, fluctuations in railway freights or any conditions whatsoever.

The Contractors must include in their rates, GST(Goods and Service Tax) as applicable
and any other duty/ levy levied by the Central Government or State Government or
local authority, if applicable.

The Contractor should note that unless otherwise stated, the tender is strictly on item rate
basis and his attention is drawn to the fact that rates for each and every item should be correct,
workable and self-supporting. The quantities in the schedule of quantities approximately
indicate the total extent of work but may vary to any extent and may even be omitted thus
altering the aggregate value of the Contract. No claim shall be entertained on this account.

Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly
observed by the Contractor and it shall be reckoned from the day of written order to
commence the work is issued or from the date the site is handed over, whichever is later. The
work shall throughout the stipulated period of the contract, be proceeded with all due
diligence and if the Contractor fails to complete the work within the specified period he shall
be liable to pay compensation as defined in clause 27 of the conditions of contract.

Tenders will be considered only from recognised bonafide Contractors in the trade.

Special attention of the Contractor is drawn to the items in the schedule of quantities; the
rates and amounts for these items shall be duly filled in and Contractor is informed that his
tender will not be considered unless the rates are given for these items. The Employer
reserves to himself the right to adopt any of the items either in scrutinizing and deciding upon
the tender or later when the works are being executed.

The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delay in commencing or executing the work, whatever the cause of delay may be,
including delay arising out of modification to the work entrusted to him or in any sub-contract
connected therewith or delay in awarding contracts for other trades of the project or in
commencement or completion of such works or in procuring Government controlled or other
building materials or in obtaining water and power connections for construction purposes or
for any other reason whatsoever and the Employer shall not be liable for any claim in respect
thereof. The Employer does not accept liability for any sum besides the tender amount,
subject to such variations as are provided for herein.

The successful Contractor is bound to carry out any items of work necessary for the
completion of the contract even though such items are not included in the schedule of
quantities and rates. Schedule of instructions in respect of such additional items and their
quantities will be issued in writing by the Employer.

The successful Contractor must co-operate with the other Contractors, if any, appointed by
the employer so that the work shall proceed smoothly with the least possible delay and to the
satisfaction of the Employer.
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22.  The Employer will provide water and power required for the work free of cost at a suitable
point and the Contractor shall make his own arrangement to carry the same as required. The
Contractor should ensure that the water and power facility provided by the employer are not
wasted.

23.  The Employer will also provide suitable space for storage of materials etc. required for the
work free of cost. The Contractor should ensure that the space provided by the employer is
used for execution of the works only.

24.  The security deposit of the successful Contractor will be forfeited if he fails to comply with
any of the conditions of the contract.

I/We hereby declare that 1/We have read and understood the above instructions for the guidance to
tenderers.

Signature of Contractor..........ccccevevvreninieicee,
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10.

11.

12.

13.

ANNEXURE "A'

SAFETY CODE

There shall be maintained in a readily accessible place first aid appliances including adequate
supply of sterilised dressings and cotton wool.

An injured person shall be taken to a public hospital without loss of time, in case where the
injury necessitates hopsitalisation.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from ground.

No portable single ladder shall be over 8 meters in length. The width between the said rails
shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the
ladder.

The excavated material shall not be placed within 1.5 metres of the edge of the trench or half
of the depth of trenches whichever is more. All trenches and excavations shall be provided
with necessary fencing and lighting.

Every opening in the floor of a building or in working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one metre.

No floor, roof or other part of the structure shall be so over loaded with debris or materials
as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-glove.

Those engaged in welding works shall be provided with welder's protective eye-shields and
gloves.

Suitable face masks should be supplied for use by the workers when the tiles are being
laid/cut.

Overalls shall be supplied by the Contractor to the workers and adequate facilities shall be
provided to enable the workers to wash during the periods of cessation of work.

Hoisting machines and tackle used in the works, including their attachments anchorage and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength and free from defects.
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14.

1)

THE CONDITIONS HEREIN BEFORE REFERRED TO

In construing these conditions, the specifications, schedule of quantities and contract
agreement, the following words shall have the meanings herein assigned to them except where
the subject or context otherwise requires :-

. Employer shall mean National Bank Staff College, (NBSC) and shall include its assigns and

SUCCESSOrs.

. Contractor shall mean ...........ccccene. and shall include his/their legal representative,
assigns or successors.

. Site shall mean the site of the contract works / including any building and erections thereon

and any other land (inclusively) as aforesaid allotted by the Employer for the contractor's use.

. This Contract shall mean the articles of agreement, the special conditions, the conditions,
the appendix, the schedule of quantities and specifications attached here to and duly signed.

. Notice in writing; Written notice shall mean a notice in written, typed or printed characters

sent (unless delivered personally or otherwise proved to have been received) by registered
post to the last known private or business address and shall be deemed to have been received
when in the ordinary course of post it would have been delivered.

. Act of insolvency : shall mean any act of insolvency as defined by the Presidency Towns

Insolvency Act, or the Provincial Insolvency Act or any Act amending such original.

. The works shall mean " Renovation of Toilets (Auditorium+Library) at BIRD, Lucknow” as
detailed in Schedule of Quantities for the Employer at National Bank Staff College (NBSC)
as provided herein.

Words importing persons include firms and corporations. Words importing the singular only also
include the plural and vice versa where the context requires.

2) The Contractor shall carry out and complete the said work in every respect in accordance with the
contract and with the directions of and to the satisfaction of the Employer. The Employer may, in
his absolute discretion and from time to time issue further written instructions, details, directions and
explanations which are hereafter collectively referred to as "Employer's instructions' in regard to :-

@ = o o

The variations or modifications of the quality or quantity of works or the addition or omission
or substitution of any work.

Any discrepancy in the drawing or between the schedule of quantities and/or drawing and/or
specifications.

The removal from the site of any materials brought thereon by the Contractor and the
substitution of any other material therefor.

The removal and/or re-execution of any works executed by the Contractor.
The dismissal from the works of any person employed thereupon.

The opening up for inspection of any work covered up.

The amending and making good of any defects under clause 23.
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The Contractor shall forthwith comply with and duly execute any work comprised in such
Employer’s instructions provided always that verbal instructions, directions and explanations given
to the contractor or his representatives upon the works by the Employer shall, if involving a variation,
be confirmed in writing by the Contractor within seven days, and if not dissented from in writing
within a further seven days by the Employer, they shall be deemed to be Employer's instructions
within the scope of the contract.

3) The contract shall remain in the custody of Employer and shall be produced by him at his office
as and when required by the Contractor. The contractor on the signing thereof shall be furnished
free of cost with a certified copy of the agreement.

4) The Contractor shall provide everything necessary for the proper execution of the works
according to the intent and meaning of the schedule of quantities and specification taken together
whether the same may or may not be particularly shown or described therefrom, and if the contractor
finds any discrepancy in writing, refer the same to the Employer who shall decide which is to be
followed.

5) The Contractor shall conform to the provisions of any act of the legislature relating to the works,
and to the Regulations and Bye-Laws of any authority and of any water, lighting and other
companies, and shall before making any variations from the specification that may be necessitated
by so conforming, give to the Employer written notice, specifying the variation proposed to be made
and reason for it, and apply for instructions thereon. In case the contractor shall not within ten days,
receive such instructions he shall proceed with the work, conforming to the provisions, Regulations,
Bye-laws, in question and any variation so necessitated shall be dealt with under clause No.16.

The contractor shall bring to the attention of the employer all notices required by the said acts,
regulations or bye-laws to be given to any authority and pay to such authority, or to any public office
all fees that may be properly chargeable in respect of the works, and lodge the receipts with the
employer.

The contractor shall indemnify the employer against all claims in respect of patent rights, and shall
defend all actions arising from such claims and shall himself pay all royalties, license fees, damages,
cost and charges of all and every sort that may be legally incurred in respect thereof.

6) The contractor shall maintain in a readily accessible place, first-aid appliances including an
adequate supply of sterilized dressings and cotton wool. In case of injury, arrangements should be
made by the contractor to take the injured person to the nearest hospital without loss of time.

7) Suitable and strong scaffoldings should be provided for workmen for all works that cannot safely
be done from ground or from solid construction. When a ladder is used, an extra mazdoor shall be
engaged by the contractor for holding the ladder. No portable single ladder shall be over 8 metres
in length. The width between the said rails shall not be less than 30 cm (clear) for length upto 3
metres, for every additional metre, 5 cms. increase in width shall be provided. The distance between
two adjacent rungs shall not be more than 30 cms.

8) Adequate precautions shall be taken to prevent danger from electrical equipments. No material

on the site of work shall be so stacked or placed as to cause danger or inconvenience to any person

or the public. The contractor shall provide all necessary fencing and lights to protect the public from

accident and shall be bound to bear the expenses of defence of every suit, action or other proceeding
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at law that may be brought by any person for injury sustained owing to neglect of the above
precaution and to pay any damages and costs which may be awarded in any such suit, action or
proceedings to any such person.

9) The contractor shall set out the works and shall be responsible for executing the Renovation of
Toilets (Auditorium+Library) at BIRD, Lucknow at the locations mentioned in the tender document
or as decided by NBSC’s officials.

10) All materials and workmanship shall so far as procurable be of the respective kinds described
in the schedule of quantities and/or specifications and in accordance with the Employer's
instructions, and the contractor shall, upon the request of the Employer, furnish him with all invoices,
accounts, receipts and other vouchers to prove that the materials comply therewith. The contractor
shall, at his own cost, arrange for and/or carry out any test of any materials which the Employer may
require.

11) The Contractor shall give all necessary personal superintendence during the execution of the
work, and as long thereafter as the Employer may consider necessary until the expiration of the
"Defects Liability Period" stated in the appendix hereto. The contractor shall also during the whole
time the works are in progress employ a competent representative who shall be constantly in
attendance at the works while the men are at work. Any directions, explanation, instructions or
notice given by the employer to such representative shall be held to be given to the contractor.

12) The Contractor shall on the request of the Employer immediately dismiss from the works any
person employed thereon by him who may, in the opinion of the Employer, be incompetent or
misconducts himself, and such person shall not be again employed on the work without the
permission of the Employer.

13) The Employer and their respective representatives shall at all reasonable times have free access
to the works and/or to the workshop, factories or other places where materials are lying or from
which they are being obtained, and the contractor shall give every facility to the employer, and their
representatives necessary for inspections and examination and test of the materials and
workmanship. No unauthorised person shall be allowed on the works at any time.

14) The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share
thereof or interest therein without the written consent of the employer; and no undertaking shall
relieve the contractor from the full and entire responsibility of the contract or from active
superintendence of the works during their progress.

15) No alteration, omission or variation shall vitiate this contract but in case the employer think
proper at any time during the progress of the works to make any alterations in or addition to or
omissions from the works or any alteration in the kind or quality of the materials to be used therein
and shall give notice thereof in writing and under his hand to the contractor, the contractor shall alter,
add to or omit from as the case may require, in accordance with such notice, but the contractor shall
not do any work extra to or make any deviations from any of the provisions of the contract,
stipulation, specification without the previous consent in writing of the employer and the value of
such extras, alterations, additions or omissions shall in all cases be determined by the employer in
accordance with the provisions of clause 20 hereof, and the same shall be added to or deducted from
the contract amount accordingly.
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16) The schedule of quantities, unless otherwise stated shall be deemed to have been prepared in
accordance with the standard method of measurement.

Any error in description or in quantity or in omission of items from the schedule of quantities shall
not vitiate this contract but shall be rectified and the value thereof ascertained under clause 20 hereof
shall be added to or deducted from the contract amount (as the case may be) provided that there shall
be no rectification of error in the contractor's schedule of rates.

17) The contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the prices stated in the schedule of quantities and/or
the schedule of rates and prices which rates and prices shall cover all his obligations under the
contract, and all matters and things necessary for the proper completion of the works.

18) The employer may from time to time intimate to the contractor that he requires the works to be
measured; and the contractor shall forthwith attend or send a qualified agent to assist the employer
in taking such measurements and calculations and to furnish all particulars or to give all assistance
required by either of them. The mode of measurements shall be as detailed out under para ‘mode of
measurement’ in the chapter specifications in this tender.

Should the contractor not attend or neglect or omit to send such agent then the measurement taken
by the employer or a person approved by him shall be taken in accordance with the standard method
of measurements.

The Contractor or his agent may at the time of measurement take such notes and measurements as
he may require.

19) Should it be found after the completion of the works from measurements taken (in accordance
with the previous paragraph) that any of the quantities or amounts of works thus ascertained are less
or greater than the quantities or amounts specified for the works in the Priced Schedule of Quantities
and/or tender or that any variation is made, the valuation of such Quantities, amounts or variations,
unless previously or otherwise agreed upon, shall be made in accordance with the following rules :

(@) (i) The net rates or prices in the original Tender shall determine the valuation of the extra work
where such extra work is of similar character and executed under similar conditions as the work
priced therein.

(i) Rates for all items, wherever possible, should be derived out of the rates given in the priced
schedule of quantities.

(b) The net prices of the original Tender shall determine the value of the items omitted provided if
omissions vary, the conditions under which any remaining items of works are carried out the prices
for the same shall be valued under sub clause (c) hereof.

(c) Where the extra works are not of similar character and/or executed under similar conditions as

aforesaid or where the omissions vary, the conditions under which any remaining items of works are

carried out or if the amount of any omission or additions relative to the amount of the whole of the

Contract works or to any part thereof shall be such that in the opinion of the Employer the net rate

or price contained in the Priced Schedule of Quantities or Tender or for any item of the works
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involves loss of expense beyond that reasonably contemplated by the Contractor, is by reason of
such omission or addition rendered unreasonable or inapplicable, the Employer shall fix such other
rate or price as in the circumstances he shall think reasonable and proper.

(d) Where extra work can not be properly measured or valued, the Contractor shall be allowed day
work prices as the net rates stated in the Tender or the Priced Schedule of Quantities or; if not so
stated then in accordance with the local day work rates and wages for the district provided that in
either case vouchers specifying the daily time and materials employed be delivered for verifications
to the Employer or his representative at or before the end of the week following that in which the
work has been executed. The measurement and valuation in respect of the Contract shall be
completed within the "period of final measurements" stated in the Appendix or if not stated then
within 6 months of the completion of the Contract works as defined in Clause 23 hereof.

20) Where in any Certificate (of which the Contractor has received payment) the Employer has
included the value of any unfixed materials intended for and/or placed on or adjacent to the works,
such materials shall become the property of the Employer and they shall not be removed, except for
use upon the works, without the written authority of the Employer. The Contractor shall be liable for
any loss or damage to such materials.

21) The Employer shall, during the progress of the works, have power to order in writing from time
to time, removal from the works within such reasonable time or times as may be specified in the
order, of any materials which in the opinion of the Employer are not in accordance with the
specification or the instructions of the Employer, the substitution of proper materials, and the
removal and proper re-execution of any work executed with materials or workmanship not in
accordance with the specification or instructions; and the Contractor shall forthwith carry out such
order at his own cost. In case of default on the part of the Contractor to carry out such order, the
Employer shall have the power to employ and pay other persons to carry out the same; and all
expenses consequent or incidental there to shall be borne by the Contractor, or may be deducted by
the Employer from any moneys due or that may become due to the Contractor.

22) Any defects or other faults which may appear within the "Defects Liability Period" stated in the
appendix hereto or, if none stated, then within 12 months after the virtual completion of the work
arising in the opinion of the Employer from materials or workmanship not in accordance with the
Contract, shall upon the directions in writing from the Employer, and within such reasonable time
as shall be specified therein, be rectified and made good by the Contractor at his own cost and in
case of default the Employer may employ and pay other person to rectify and make good such
defects, or other faults, and all damages, loss and expenses consequent thereon or incidental thereto
shall be made good and borne by the Contractor and such damages, loss and expenses shall be
recoverable from him by the Employer or may be deducted from the retention/ earnest money and/or
any other amount which may become due to the Contractor or the Employer may in lieu of such
amending and making good by the Contractor, deduct from such moneys a sum equivalent to the
cost of amending such work. In the event of the said amount being insufficient, the Employer may
recover the balance from the Contractor, together with any expense the Employer may have incurred
in connection therewith. Should any defective work have been done or material supplied by any Sub-
Contractor employed on the works who has been nominated or approved by the Employer as
provided in Clause 15, the Contractor shall be liable to make good in the same manner as if such
work or material had been done or supplied by the Contractor and been subject to the provisions of
this Clause and Clause 2 hereof.
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23) The works shall not be considered as completed until the Bank's Engineer has certified in writing
that they have been virtually completed and the Defects Liability Period shall commence from the
date of virtual completion mentioned in such certificate.

24) The Contractor shall be responsible for all injury to person, animals or things, and for all
structural and decorative damages to property which may arise from the operation or neglect of
himself or damages arising from carelessness, accident or any other cause whatever in any way
connected with the carrying out of the Contract. This clause shall be held to include, inter alia, any
damages to roads, streets, footpaths, bridges or ways as well as all damage caused to buildings and
work forming the subject of this Contract, by frost or other inclemency of weather. The Contractor
shall indemnify the Employer and hold him harmless in respect of all and any expenses arising from
any such injury or damages to persons or property as aforesaid and also in respect of any claim made
in respect of injury or damage under any Acts of Government or otherwise and also in respect of any
Award of compensation of damages consequent upon such claims.

The Contractor shall reinstate all damages of every sort mentioned in this Clause, so as to deliver up
the whole of the contract works complete and perfect in every respect and so as to make good or
otherwise satisfy all claims for damage to the property or third parties.

The Contractor shall indemnify the Employer against all claims which may be made against the
Employer by any member of the public or other third party in respect of anything which may arise
in respect of the works or in consequence thereof and shall at his own expense arrange to effect and
maintain, until the virtual completion of the Contract, with an approved office a Policy of Insurance
in the joint names of the Employer and the Contractor against such risks and deposit such Policy or
Policies with the Employer from time to time during the currency of this Contract. The Contractor
shall also similarly indemnify the Employer against all claims which may be made upon the
Employer whether under the Workmen's Compensation Act or any other statute in force during the
currency of this Contract in respect of any employee of the Contractor or any Sub-Contractor and
shall at his own expense effect and maintain, until the virtual completion of the Contract, with an
approved office a Policy of Insurance in the joint names of the Employer and the Contractor against
such risks and deposit such policy or policies with the Employer from time to time, during the
currency of the Contract.

The Contractor shall be responsible for anything which may be excluded from the Insurance Policies
above referred to and also for all other damages to any property arising out of or incidental to the
negligent or defective carrying out of this Contract. He shall also indemnify the Employer in respect
of any costs, charges or expenses arising out of claim or proceedings and also in respect of any award
of or compensation of damages arising therefrom.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensation, costs, charges and expenses arising or accruing from or in respect of any such claims
or damages, from any or all sums due or to become due to the Contractor.

25) The Contractor shall be allowed admittance to the site on the "Date of Commencement" stated
in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed
with and complete the same on or before the "Day of Completion™ stated in the Appendix subject
nevertheless to the provisions for extension of time hereinafter contained.
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26) If the Contractor fails to complete the work by the date stated in the Appendix or within any
extended time under Clause 28 hereof the Contractor shall pay or allow the Employer the sum named
in the Appendix as "Liquidated Damages" and the Employer may deduct such damages from any
moneys due to the Contractor.

27) If in the opinion of the Employer the works be delayed (a) by force majeure or (b) by reason of
any exceptionally inclement weather or (c) by reason of proceedings taken or threatened by or
dispute with adjoining or neighbouring owners or public authorities arising otherwise than through
the Contractor's own default or (d) by the works or delays of other Contractors or Tradesman engaged
or nominated by the Employer and not referred to in the Schedule or Quantities and/or Specification
or (e) by reason of civil commotion or workmen on strike or lockout affecting the execution of the
work, the Employer may make a fair and reasonable extension of time for completion of the Contract
works. In case of such strike or lock-out the Contractor shall as soon as may be, give written notice
thereof to Employer, but the Contractor shall nevertheless constantly use his endeavors to prevent
delay and shall do all that may reasonably be required to the satisfaction of the Employer to proceed
with work.

28) If the Contractor after receipt of written notice from the Employer requiring compliance within
ten days fails to comply with such instructions the Employer may employ and pay other person to
execute any such work whatsoever that may be necessary to give effect thereto, and all costs incurred
in connection therewith shall be recoverable from the Contractor by the Employer on the Certificate
of the Bank's Engineer as a debt or may be deducted by him from any moneys due or to become due
to the Contractor.

29) If the Contractor being an individual or a firm commits any "act of insolvency"” or shall be
adjudged an insolvent or being an Incorporated Company shall have an order for compulsory
winding up made against it or pass an effective resolution for winding up voluntarily or subject to
the supervision of the Court and of the Official Assignee of the Liquidator in such acts of insolvency
or winding up shall be unable within seven days after notice to him requiring him to do so to show
to the reasonable satisfaction of the Employer that he is able to carry out and fulfill the Contract and
to give security therefor, if so required by Employer.

OR if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution
to be issued.

OR shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors
of the Contractor,

OR shall assign or sublet this Contract without the consent in writing of the Employer first obtained.

OR shall charge or encumber this Contract or any payment due or which may become due to the
Contract or thereunder.

OR if the Contractor
i. has abandoned the Contract, or

ii. has failed to commence the works, or has without any lawful excuse under these Conditions
suspended the progress of the works for 14 days after receiving from the Employer Notice to
proceed, or
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ii. has failed to proceed with the works with such due diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or

Iv. has failed to remove materials from the site or to pull down and replace work for seven days
after receiving from the Employer written notice that the said materials or work were
condemned and rejected by the Employer under these Conditions, or

v. has neglected or failed persistently to observe and perform all or any of the acts, matters or
things by this Contract to be observed and performed by the Contractor within seven days
after written notice shall have been given to the Contractor requiring the Contractor to
observe or perform the same, or

vi. has in defiance of the Employer's instructions sublet any part of the Contract.

Then and in any of the said cases the Employer may notwithstanding any previous waiver after
giving seven days' notice in writing to the Contractor, determine the Contract. And further, the
Employer by his Agents or servants may enter upon and take possession of the works and all plant,
tools, scaffoldings, sheds, machinery steam and other power utensils and material lying upon the
premises or the adjoining lands or roads, and use the same as his own property or may employ the
same by means of his own servants and workmen in carrying on and completing the work or by
employing any other Contractors or other person or persons to complete the works and the Contractor
shall not in anyway interrupt or do any act, matter or thing to prevent or hinder such other Contractor
or other person or persons employed for completing and finishing or using the materials and plant
for the works. When the works shall be completed the Employer shall give a notice in writing to the
Contractor to remove his surplus materials and plants and should the Contractor fail to do so within
a period of 14 days after receipt thereof by him the Employer shall sell the same by public auction,
and shall give, credit to the Contractor for the amount realised.

30) The Contractor shall be paid by the Employer from time to time by installments on account of
the works executed when in the opinion of the Employer work to the approximate value named in
the Appendix as "Value of work for interim Payments" (or less at the reasonable discretion of the
Employer) has been executed in accordance with this Contract subject however, to a retention of the
percentage of such value named in the Appendix hereto as "Retention percentage for Interim
Payments™ until the total amount retained shall reach the sum named in the Appendix as “total
Retention Money" after which time the instaliments shall be up to the full value of the work
subsequently so executed and fixed in the Building. And the Contractor shall be entitled to the
payment of the Final Balance in accordance with the Final Certificate to be issued in writing by the
Bank's Engineer at the expiration of the period referred to as "the Defects Liability period” in the
Appendix hereto from the date of Virtual Completion or as soon after the expiration of such period
as the works shall have been finally completed and all defect made good according to the true intent
and meaning thereof whichever shall last happen, provided always that “on account’ payments during
the progress of the works or at or after their completion shall not relieve the Contractor from his
liability in cases of fraud, dishonesty or fraudulent concealment relating to the works or materials or
to any matter dealt with in the Certificate, and in case of all defects and insufficiencies in the works
or materials which a reasonable examination would not have disclosed.

The Employer shall have power to withhold any payment if the works or any parts thereof are not
being carried out to his satisfaction.
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31) The decision, opinion, direction, Certificate (except for payment) of the Employer with respect
to all or any of the matters under Clauses insert hereof (which matters are herein referred to as the
excepted matters) shall be final and conclusive and binding on the parties hereto and shall be without
appeal.

32) ARBITRATION

If any dispute, difference or question shall at any time arise between the parties as to the construction
of this Agreement or concerning anything or as to the rights, liabilities and duties of the parties
hereunder except in respect of matters for which it is provided hereunder that the decision of the
Employer or its Chief Engineer is final and binding, the same shall be referred to conciliation or
arbitration after giving at least 30 days’ notice in writing to the other (hereinafter referred to as the
“Notice for Conciliation/Arbitration”) clearly setting out the items of dispute to a Conciliation or
Sole Arbitrator who shall be appointed as hereinafter provided. For the purpose of appointing the
conciliator or the sole arbitrator referred to above, the Employer shall send to the Contractors within
thirty days of the Notice for Conciliation /Arbitration a panel of three names of persons who shall
be presently unconnected with the organisation of the Employer or the Contractors.

The Contractors shall on receipt of the names as aforesaid select any one of the persons so named to
be appointed as the Conciliator or Sole Arbitrator, as the case may be, and communicate his name to
the Employer within 15 days of receipt of the names. The Employer shall thereupon without any
delay appoint the said person as the Conciliator or the Sole Arbitrator.

If the Employer fails to send to the Contractor the panel of three names as aforesaid within the period
specified, the Contractor shall send to the Employer a panel of three names of persons who shall be
unconnected with either party. The Employers shall on receipt of the names as aforesaid, select
anyone of the persons and appoint him as the Conciliator or the Sole Arbitrator. If the Employer
fails to select the person and appoint him as the Conciliator or Sole Arbitrator within 30 days of
receipt of the panel and inform the Contractor accordingly, the Contractor shall be entitled to appoint
one of the persons from the panel as Conciliator or the Sole Arbitrator and communicate his name
to the Employer.

If the person so appointed is unable or unwilling to act or refuses his appointment or vacates his
office due to any reason whatsoever another person shall be appointed as aforesaid.

The conciliation/Arbitraton shall be governed by the Conciliation and Arbitraton Act, 1996 as in
force from time to time. Where the parties do not agree with the Conciliator and appoint an
Arbitrator(s) the award of the Arbitrator(s) shall be binding and final on the parties. It is hereby
agreed that in all disputes referred to the Arbitration, the Arbitrator shall give a separate award in
respect of each dispute or difference, in accordance with the terms of reference and the award shall
be a reasoned award.

The fees, if any, of the Conciliator or the Arbitrator shall initially be paid in equal proportion by each
of the parties.

The cost of the Conciliation/Arbitration including the fees, if any, of the Conciliator or the Arbitrator
shall be directed to be finally borne and paid by such party or parties to the dispute in such manner
or proportion as may be directed by the Conciliator or the Arbitrator as the case may be in the award.

The Employer and the Contractor also hereby agree that the Arbitration under this clause shall be a
condition precedent to any right of action under the contract with regard to the matters hereby
expressly agreed to be so referred to arbitration.
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33) The Employer shall have a right to cause a technical examination of the works and the final bill
of the Contractor including all supporting vouchers abstracts etc. to be made at the time of payment
of the final bill, if as a result of this examination or otherwise any sum is found to have been overpaid
or over certified, it shall be lawful for the Employer to recover the sum.

34) If, for any reason, the Employer is obliged, by virtue of the provisions of sub-section(1) of
Section 12 of the workmen's Compensation Act, 1923 to pay compensation to a workman employed
by the Contractor, in execution of the works, the Employer will recover such amount or any part
thereof by deducting it from the security deposit or from any sum due by the Employer to the
Contractor under this contract or otherwise. The Employer shall not be bound to contest any claim
made against it under subsection (1) of Section 12 of the said Act, except on the written request of
the contractor and upon his giving to the Employer full security for all cost for which the Employer
might become liable in consequence of contesting such claim.

35) Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the
Employer shall have the option of terminating the contract without compensation to the Contractor.

Excepted Matters

36) The decision of the Employer in respect of conditions described in para 2, para 4, para 10, para
14, para 22, para 27, schedule of quantities, rates and percentage approved by bank shall be final and
binding on the contractor. These matters will not be subject of arbitration under any circumstances.
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APPENDIX

SCHEDULE OF FISCAL ASPECTS

S No Item Details
1 Earnest Money Deposit Rs 9,000/- (To be directly credited in NBSC's Current
Account No. 912020055439842 with Axis Bank, Main
Branch, 31/93 MG Road, Near Governor House, Lucknow,
Uttar Pradesh 226001. IFSC Code No. UTIB0000053
Possession of site Immediately on award of work
3 Time of completion Within 20 days from the seventh day of issue of written order
to commence work or from the first date of the site is handed
over, whichever is later.
4 Liquidated damage per day  |0.25% of value of the unfinished work per week subject to a
maximum of 5% of value of contract.
5 Minimum value of work for Rs.3,00,000.00 (Rupees Three Lakh only)
interim bill
5(@) [Payment of interim bill Within one week from the date of receipt of bill
5(b) |Payment of final bill Within three weeks from the date of receipt of bill
6 Minimum interval between (15 (fifteen) days.
submission of interim bills
7 Retention ~ money/security 05 (Five) percent of value of work shown in bills
deposit bills
8 Release of retention money  The retention amount shall be refunded after one year from
the date of virtual completion, subject to satisfactory
rectification of defects, if any
9 Defects liability period 12 (Twelve) months from the date of virtual completion
10 |Insurance Policies
a) Workmen Compensation As per Workmen Compensation Act
Policy
b) [Third Party liability policy  |Sum Assured minimum Rs.2 lakh
c) Works insurance Sum Assured : 125% of contract value
d) |Duration of the above From date of commencement of work to end of Defect
policies Liability Period
EMPLOYER CONTRACTOR
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General

I. The entire work shall be done in first-class manner. The Contractor shall use material of best
quality and of approved manufacturers. The contractor shall deposit with the Bank’s
officials at his own cost, sample of material for approval prior to commencement of
work. The colour shades/make/type of the material approved by the Bank’s officials
only shall be used. The successful tenderer may be required to prepare a sample of an item
for approval by the Bank and if required, carry out any changes as per Banks advise without
any extra cost to the Bank.

ii. The rates quoted shall include covering of furnitures and for handling and re-arranging
the furniture/Computers etc. or any other items to facilitate the work and any damage
to property caused by the Contractor, shall be made good by the Contractor at his cost. The
Contractor has to wash and clean the floors after his work in that area has been completed.

ii. The contract should include the cost of erecting scaffoldings for the work, if required,
centering, hire charges for any tools, materials, labors, marking out and clearing of site, etc.

Mode of Measurements

All measurements shall be in metric units. Length and breadth to be measured correct to a
centimeter. No extra payment shall be made towards wastage etc. The rates should be
quoted taking this into account.

i) APPROVED MAKES :
Vitrified tiles : Johnson/Kajaria/Regent/ Orient Bell
Paint : Asian / Nerolac / Shalimar / Berger
Sanitayware: Hindware/Parryware or Equivalent.
Hardware: Jaquar or Equivalent.
Accessories: ISl marked

ii) The contractor will have to submit the original purchase bills/invoice/challans etc. in support of
purchase of items of approved make used on site.

iii) The Contractors in their own interest may visit the site and see the scope of work including
the actual quantity of work before quoting the rates

iv) Contractor must take into consideration the trade discount, transport cost, wastage, labour, T&P,
overhead & profits etc. for fixing while quoting rates.

V) TIME IS THE ESSENCE OF CONTRACT. THE CONTRACTOR HAS TO COMPLETE THE WORK
IN ALL RESPECTS WITHIN THE STIPULATED TIME BY ENGAGING SUFFICIENT NUMBER OF
LABOURS BOTH DURING DAY & NIGHT. RATES SHOULD BE QUOTED TAKING THIS INTO
ACCOUNT.

Date:
Place
SIGNATURE OF CONTRACTOR
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PROFORMA FOR ELECTRONIC PAYMENT

Details of Bank account to be furnished by the contractors/ service providers for effecting
payment through ECS (e-payments)

Name and address of contractors/service providers with phone nos

1 | Name of the account holder (As
appearing in the Bank account)

2 | Name of the Bank

3 | Name of the Branch

4 | Account number

5 | RTGS/ NEFT/ IFS Code

6 | Type of account (Savings, Current, etc.)

7 | PAN Number

8 | GSTIN

Please enclose photocopy of cancelled cheque, GSTIN and PAN Card along with Tender
Document.
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PART-II

National Bank Staff College
Sector-H, LDA Colony, Kanpur Road,

Lucknow-226012

NABARD

RENOVATION OF TOILETS (Auditorium+Library)

AT

BIRD, LUCKNOW

PART Il (Financial Bid)
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PREAMBLE TO SCHEDULE OF QUANTITIES

The work of Renovation of Toilets (Auditorium+Library) at BIRD, Lucknow with its Preamble to
schedule of quantities form a part of schedule of quantities for contractual purpose and should be
studied carefully prior to filling up the schedule of quantities.

1. Schedule of quantities supersedes Technical specifications, General and Particular
conditions of Contract in case there are any discrepancies between any of these sections.

2. Items are described to the best possible extent in schedule of quantities. However, should
there be any clarifications required about any item, the same should be done by the bidder
prior to quoting final rate for a particular item. No claim for any unclear and missing
information shall be entertained once the contract is awarded.

3. Rate to be quoted against any item in the Schedule of Quantities shall be inclusive of all the
materials, labor, equipment, facilities and direct and indirect overheads and profits necessary
for safe and timely completion of item in accordance with the specifications.

4. Mode of measurements for any item shall be in accordance with IS 1200, if not mentioned
in the item specifications. If there is any discrepancy the decision of NBSC shall be final.

5. Quantities allocated for various items are based on general inspection and as such they are
only approximate. Variations to any extent are possible during actual execution for individual
items as well as for whole work. It shall be the responsibility of bidder to assess the extent of
variations and to account for the same in the quoted bid, no extra claim shall be
entertained on account of variations in quantities for whatsoever reason.

6. If no rate/amount is mentioned against any of the items in Bill of Quantities, the same shall
be considered to be covered in the quoted items, or the tender may be rejected at the discretion
of NBSC.

7. Notes given in the Bill of Quantities should be read carefully before quoting the rates.

8. All quoted rates shall be inclusive of all taxes, GST or any other taxes inclusive of octroi
and excise duty, levies, wages, etc. as per minimum wages Act etc. No other claim whatsoever
in this respect shall be entertained. The rates shall be firm for the duration of this contract plus
authorized extension period, if any.

9. Rate quoted by the contractor shall include for removal of debris out of premises to the
safe LMC limit, removing stains and cleaning the site thoroughly and unless the same is
done to the satisfaction of the Consultant/NBSC, the bill will not be settled.

10. Income Tax, Works Contract Tax or any other Tax as applicable will be deducted from any
payment due to the Contractors. The Contractor shall furnish necessary documentary evidence
related to PAN and GST Registration.
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11. The BIS/CPWD specifications shall be followed wherever applicable, and in the absence of
it, the decision of NBSC will be final in respect of the specifications given by the NBSC.

12. The tender rates shall be firm and shall not be subjected to variations on account of
fluctuations in market rates, taxes or any other reasons whatsoever.

13. The tenderer is requested to fill up rates both in figures and words. If on check there are
differences between the rates given by the contractor in words and figures or in the amount
worked out by him, the following procedure shall be followed.

(@ When there is a difference between the rates in figure and in words, the rates,
which correspond to the amounts worked out by the contractor shall be taken as correct.

(b) When the amount of an item not worked out by the contractor or it does not correspond
with the rate written either in figures or in words, then the rate quoted by the contractors
in words shall be taken as correct.

(c) When the rates quoted by the contractor in figures and in words tallies but the amount
is not worked out correctly, the rate quoted by the contractor in words shall be taken as
correct and not the amount.

14. The clients do not bind themselves to accept the lowest or any tender and reserve the right to
accept or reject any or all the tenders, either in whole or in part without assigning any reason for
doing so.

15. Before tendering, the tenderer shall assess himself the existing condition of the buildings and
the site, level of the site and give due allowance in his item rate quotation for any provisions as
necessary.

DECLARATION BY THE CONTRACTOR

We/ | have read and understood all the instructions/conditions stated above and We/ | accept all
the above terms and conditions without any reservation. We/ | have taken into account the above
terms and conditions while quoting the rates.

Place: Signature of Contractor with Seal

Date:
Name & Address:
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SCHEDULE OF QUANTITIES

Renovation and Repairs of Office toilets (Auditorium+ Library) at BIRD, Lucknow.

Schedule-A

Amount in Rs

S.
N.

DESCRIPTION OF ITEMS

UNIT

QUAN-
TITY

RATE/
UNIT

GST*

AMOUNT

1

Dismantling flooring, sunk portion in
toilets flooring laid in cement mortar.

sgm

90

2

Providing and fixing Hindware/
Parryware or equivalent make white
vitreous china pedestal type water
closet (European type W.C. pan) with
white solid plastic seat and lid,
conforming to IS : 7231, with all
fittings & fixtures complete,10/12.5
litrs PVC low flushing Cistern,
Complete in all respect.

each

9

Providing & fixing Hindware
/Parryware or equivalent make (Indian
type W.C. pan) with 100mm sand cast
iron P or S trap, 10/12.5 litrs PVC low
flushing  Cistern, Complete in all
respect.

each

Providing and fixing Pillar cock
Pressmatic  on existing wash basin
with all  accessories, P/FJaguar
make(PRS-031)

each

14

Providing and fixing of trap of self
cleansing design with screwed down or
hinged grating with or without vent.

each

23

Providing and fixing PTMT Bottle
Trap for Wash basin and sink Bottle
trap 31mm single piece moulded with
height of 270mm, effective length of
tail pipe 260mm from the centre of the
waste coupling 77mm breadth with
25mm minimum water seal, weighing
not less than 260gms.

each

23

Providing and fixing C.P. brass short
body bib cock including extension of
approved quality.

each

10

Providing and fixing C.P. brass angle
valve including extension of approved
quality conforming to 1S:8931, 15 mm
nominal bore. Jaquar make

each

30

Providing and laying anti skid vitrified
floor tiles in 600X600mm size
(thickness to be specified by the
manufacturer), complete in all respect.

sqm

90
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DESCRIPTION OF ITEMS

UNIT

QUAN-
TITY

RATE/
UNIT

GST*

AMOUNT

Providing and fixing  C.P. brass
Ablution health faucet assembly
extension[FOR EWC] Jaquar make

sqm

11

Providing & Fixing of PVC
Connections of approved make for
Toilets.

each

36

12

Providing & Fixing of C.P.Jali for
toilets

each

32

13

Providing and fixing toilet roll holder
with flap, complete in all respect.
Jaguar make-AQN-7753

each

14

14

P/F of decorative light fitting for wash
basin, complete in all respects.

each

14

15

Providing and fixing ISI marked flush
door shutters conforming to IS : 2202
(Part 1) decorative type, core of block
board construction with frame of 1st
class hard wood and well matched teak
3 ply veneering with vertical grains or
cross bands and face veneers on both
faces of shutters 35 mm thick including
ISI marked Stainless Steel butt hinges
with necessary screws.

sqm

18

16

Providing and fixing Lamination of
veneer door both side including Baby
locks with all material & labour in
Gents & Ladies toilet in office toilets.

sqm

17

Providing and fixing pressed steel
door frames including providing and
filling concrete in the frame
conforming to 1S:4351 along with
dismantling and removal of debris.

rmt

60

18

Scrapping existing painting and
Distempering with 1st quality acrylic
distemper.

sgqm

200

19

Providing and fixing Extension of
fittings 15 mm CP brass

No.

20

20

P/A oil paint as manufacture to give an
even shade :Two or more coats on new
work

sqm

50

21

Providing and fixing door closer
Godrej make including all material and
fittings in toilet doors.

No.

22

Providing and fixing S.S. name plates
(Wash area HE, SHE) in toilet doors.

Each
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S. DESCRIPTION OF ITEMS UNIT | QUAN- | RATE/ | GST* | AMOUNT
N. TITY UNIT
23 | Providing and fixing PTMT liquid | each 9
soap container 109 mm wide,125 mm
high and 112 mm distance
24 | Providing and fixing of Hindware or | each 1
equivalent Pedestal wash basin with
presmatic Jaquar make pillar cock, etc
complete in all respect (code-PRS-031)
25 | Providing and fixing 15 mm bore stop | No. 6
valve cast copper alloy concealed type
Jaguar make
Sub Total
Schedule-B
S. DESCRIPTION OF ITEMS UNIT | QUAN- | RATE/ | GST* | AMOUNT
N. TITY UNIT
1 | S/F Modular Metal Flush Boxes, Anchor make or equivalent
(@) 12 Module No. 4
(b) 8 Module No. 1
(c) 6 Module No. 4
(d) 4 Module No. 1
(e) 3 Module No. 5
2 | S/F Modular cover plate white, Anchor make or equivalent
(@) 12 Module No. 4
(b) 8 Module No. 1
(c) 6 Module No. 4
(d) 4 Module No. 1
(e) 3 Module No. 5
2 | S/F Blanking plate, Anchor make or No. 46
equivalent
4 | S/F Modular Switch, Anchor make or equivalent
(@) 6 Amp No. 36
(b) 16 Amp No. 6
5 | S/F Modular Socket 16 Amp, Anchor No. 6
make or equivalent
6 | S/F ceiling rose No. 6
7 | S/IF 32mm bore PVC pipe RM 20
8 | S/F 32mm bore PVC Elbow No. 38
Sub Total
Total ( Sch-A+Sch B)

Amount in words:
GST*- Goods and Services Tax
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